STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

Bl D OPENI NG DATE 02/ 01/ 05 I N SANTA BARBARA AND SAN LU S
CONTRACT NUMBER 05- 0A4004 OBl SPO COUNTI ES AT AND NEAR
LOCATI ON 05- SB-33-0.0/8. 2 VENTUCOPA FROM THE VENTURA COUNTY
05-SLO-33-0.0/5.0 LINE TO 0.2 KM SOUTH OF THE 33 AND
REHABI LI TATE AND W DEN H G-MAY
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 14 FUND TOTAL HA22 7,719, 000

NUMBER OF Bl DDERS 2 ENG NEERS EST 7,233,000. 00 AMOUNT UNDER 471, 473. 00

TOTAL NUMBER OF WORKI NG DAYS

Bl D245

PACE 1

02/ 02/ 05
CONTRACT CODE "A '
81 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL AlD ACST- P033- (060) E
P- P033- ( 060) E

305
PERCENT UNDER EST 6. 52

831 724-1011
00000089
FAX 831 768-4021

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 6, 761, 527. 00 2 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
2 7,319, 616. 50 1 FNF CONSTRUCTI ON | NC

115 S 48TH STREET
TEMPE AZ 85281

480 784-2910
00587527
FAX 480 968- 7580



05- 0A4004
05- SB-33-0
02/ 01/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

N |

NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 2
02/ 02/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL
4030 E GRAND
RAMONA CA

ACE FENCE COVPANY
15135 SALT LAKE AVENUE
CITY OF | NDUSTRY CA

FRANKLI N
1384 N JACKSON
FRESNO CA

LEE WLSON ELECTRI C
P O BOX 250
ARROYO GRANDE CA

PAVEMENT RECYCLI NG
P O BOX 1266
Rl VERSI DE CA

REYCO SM TH AND REYNCLDS
P O BOX 7177
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA

BARRI ER RAI L

VETAL BEAM GUARD RAI L

REI NFCRCI NG STEEL

ELECTRI CAL

COLD PLANE AND COLD RECYCLE

ERCSI ON CONTRCL AND LANDSCAPI NG

CONSTRUCTI ON AREA SI GNS

STRI PI NG PAI NT



05- 0A4004

05- SB-33-0 SUMMARY OF

02/ 01/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3

02/ 02/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE COVPANY
15135 SALT LAKE AVENUE
CITY OF I NDUSTRY CA 91746

MORI SOLI CONSTRUCTI ON
P O BOX 2762
LI VERMORE CA 94551

PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI DE CA

REYCO SM TH AND REYNCLDS ERCSI ON CONTROL | NC
7177 BROCKTON AVENUE STE 220
RI VERSI DE CA 92506

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93844

SUPER SEAL AND STRI PE
P O BOX 755
FILLMORE CA 93016

VI STA STEEL COVPANY
331 WLEW S STREET
VENTURA CA 93001

FENCI NG AND METAL BEAM GUARD RAI L

TEMPORARY TRAFFI C SI GNALS

COLD PLANE ASPHALT CONCRETE AND FOAM ASPHALT

ERCSI ON CONTRCL

TRAFFI C CONTROL

STRI PI NG AND PAVEMENT MARKI NG

REI NFORCI NG STEEL



05- 0A4004 Bl D245

05- SB- 33- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
02/ 01/ 05 02/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 20, 000. 00* 20, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 180 2, 500. 00 450, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 93 20. 00 1, 860. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00* 1, 500. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 18, 500. 00* 18, 500. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 6 1, 500. 00 9, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,500. 00* 7,500. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 239, 412. 00* 239, 412. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,520 5. 80 14, 616. 00
10 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 24 131. 00 3, 144. 00
11 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 350 30. 00 10, 500. 00
12 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 130 30. 00 3, 900. 00
(LEFT I'N PLACE)
13 (S) 120300 TEMPORARY PAVEMENT MARKER EA 170 4.50 765. 00
14 (S) 033894 TEMPORARY S| GNAL SYSTEM ( LOCATI ON 1) LS LUMP SUM 60, 000. 00* 60, 000. 00
15 (S) 033895 TEMPORARY S| GNAL SYSTEM ( LOCATI ON 2) LS LUMP SUM 60, 000. 00* 60, 000. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 15, 000. 00* 15, 000. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 370 36. 00 49, 320. 00
18 129100 TEMPORARY CRASH CUSHI ON MODULE EA 120 150. 00 18, 000. 00
19 150206 ABANDON CULVERT M 45 200. 00 9, 000. 00
20 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 180 23. 00 4, 140. 00
21 (S) 033896 REMOVE YELLOW TRAFFI C STRI PE M 1, 620 4.00 6, 480. 00
22 (S) 150710 REMOVE TRAFFI C STRI PE M 560 4.00 2, 240. 00
23 (S) 150722 REMOVE PAVEMENT MARKER EA 370 3.00 1, 110. 00
24 150805 REMOVE CULVERT M 37 150. 00 5, 550. 00
25 150821 REMOVE HEADWAL L EA 4 2,300. 00 9, 200. 00
26 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 105 260. 00 27, 300. 00
27 152255 RESET MAI LBOX EA 27 100. 00 2, 700. 00
28 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 33, 700 1.10 37, 070. 00
29 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 406 22. 00 8, 932. 00
30 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 5, 000. 00* 5, 000. 00
31 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 10, 000. 00* 10, 000. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
33 190101 ROADWAY EXCAVATI ON VB 4,010 65. 00 260, 650. 00
34 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
35 193114 SAND BACKFI LL VB 13 50. 00 650. 00
36 194001 DI TCH EXCAVATI ON VB 320 25. 00 8, 000. 00



05- 0A4004 Bl D245

05- SB- 33-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
02/ 01/ 05 02/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 198001 | MPORTED BORROW VB 4,190 13. 00 54, 470. 00
38 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 150 120. 00 18, 000. 00
39 (S) 203001 EROS| ON CONTROL ( BLANKET) MR 1, 000 5.00 5, 000. 00
40 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 49 200. 00 9, 800. 00
41 (S) 203014 FI BER ( EROSI ON CONTROL) KG 14, 000 .50 7, 000. 00
42 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 56 60. 00 3, 360. 00
43 (S) 203026 MOVE- | N/ MOVE- OUT ( ERCSI ON' CONTROL) EA 2 850. 00 1, 700. 00
44 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 890 57. 00 50, 730. 00
45 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 1, 680 2.50 4, 200. 00
46 (S) 204017 PLANT (GROUP W EA 16 45. 00 720. 00
47 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 6, 500. 00* 6, 500. 00
48 260201 CLASS 2 AGGREGATE BASE VB 76 60. 00 4, 560. 00
49 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 110 260. 00 28, 600. 00
50 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 29, 100 60. 00 1, 746, 000. 00
51 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 10, 200 65. 00 663, 000. 00
52 390155 ASPHALT CONCRETE ( TYPE A) TONN 220 65. 00 14, 300. 00
53 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 140 25. 00 3, 500. 00
AREA)
54 (S) 033897 PAVI NG ASPHALT (FOAM NG ASPHALT) TONN 2, 450 222. 00 543, 900. 00
55 033898 AGGREGATE BASE VB 12, 300 30. 00 369, 000. 00
(COLD FOAM | N- PLACE RECYCLI NG)
56 033899 COLD FOAM | N- PLACE RECYCLI NG M2 170, 000 4.00 680, 000. 00
57 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 63 1, 000. 00 63, 000. 00
58 (F) 510138 CLASS 2 CONCRETE (W NGWALLS) VB 25 800. 00 20, 000. 00
59 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 30 1, 050. 00 31, 500. 00
60 (F) 511001 LI GHTWEI GHT CONCRETE VB 124 700. 00 86, 800. 00
61 511106 DRI LL AND BOND DOWEL M 286 40. 00 11, 440. 00
62 (SF)520101 BAR REl NFORCI NG STEEL KG 8, 000 4.00 32, 000. 00
63 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 14, 275 3.00 42, 825. 00
64 566011 ROADSI DE SI GN - ONE POST EA 4 225. 00 900. 00
65 566012 ROADSI DE SI GN - TWD POST EA 2 350. 00 700. 00
66 650077 750 MM REI NFORCED CONCRETE PI PE M 67 450. 00 30, 150. 00
67 033900 750 MV STEEL SPIRAL RI B PI PE M 19 525. 00 9, 975. 00
(4.27 MM THI CK)
68 033901 900 MV STEEL SPIRAL RI B PI PE M 18 550. 00 9, 900. 00
(4.27 MM THI CK)
69 033902 450 MM STEEL SPIRAL RIB Pl PE M 7 450. 00 3, 150. 00

(2.77 MM THI CK)



05- 0A4004 Bl D245

05- SB- 33- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
02/ 01/ 05 02/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 033903 600 MM STEEL SPIRAL RIB Pl PE M 5 500. 00 2, 500. 00
(3.51 MM THI CK)
71 721009 ROCK SLOPE PROTECTI ON VB 7 300. 00 2, 100. 00
(FACING METHOD B)
72 729010 ROCK SLOPE PROTECTI ON FABRI C MR 11 7.00 77.00
73 (S) 820107 DEL| NEATOR ( CLASS 1) EA 14 50. 00 700. 00
74 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 64 225. 00 14, 400. 00
75 833080 CONCRETE BARRI ER ( TYPE K) M 290 65. 00 18, 850. 00
76 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 8 2,900. 00 23, 200. 00
77 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 100 425. 00 42,500. 00
78 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 29 39. 00 1, 131. 00
79 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 61, 800 .45 27, 810. 00
( SPRAYABLE)
80 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 090 6. 00 18, 540. 00
81 999990 MOBI LI ZATI ON LS LUMP SUM 650, 000. 00* 650, 000. 00

TOTAL 6, 761, 527. 00



05- 0A4004 Bl D245
05- SB-33-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
02/ 01/ 05 02/ 02/ 05
| TEM SECOND
Bl D AMOUNT
1 20, 000. 00* 20000.0
2 1, 500. 00 270000. 0
3 35. 00 3255.0
4 5, 000. 00~ 5000. 0
5 25, 000. 00* 25000. 0
6 1, 000. 00 6000. 0
7 8, 000. 00* 8000.0
8 350, 000. 00* 350000. 0
9 6.75 17010.0
10 155. 00 3720.0
11 33. 00 11550.0
12 32.00 4160.0
13 2.50 425.0
14 45, 000. 00* 45000. 0
15 45, 000. 00* 45000. 0
16 28, 000. 00* 28000.0
17 110. 00 150700. 0
18 175. 00 21000.0
19 100. 00 4500. 0
20 25.00 4500.0
21 5. 00 8100.0
22 5.00 2800.0
23 3.25 1202.5
24 300. 00 11100. 0
25 800. 00 3200.0
26 125. 00 13125.0
27 400. 00 10800. 0
28 1.10 37070.0
29 8.50 3451.0
30 10, 000. 00* 10000. 0
31 4, 500. 00* 4500. 0
32 20, 000. 00* 20000. 0
33 32.00 128320.0
34 2, 000. 00* 2000.0
35 350. 00 4550. 0
36 20. 00 6400.0
37 28. 00 117320.0
38 20. 00 3000.0
39 6. 00 6000.0




05- 0A4004 Bl D245

05- SB-33-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
02/ 01/ 05 02/ 02/ 05
| TEM SECOND
Bl D AMOUNT
40 230. 00 11270.0
41 .60 8400.0
42 63. 00 3528.0
43 900. 00 1800. 0
44 65. 00 57850.0
45 3. 00 5040.0
46 50. 00 800.0
47 7, 000. 00* 7000. 0
48 135. 00 10260. 0
49 350. 00 38500. 0
50 57. 00 1658700. 0
51 63. 00 642600. 0
52 150. 00 33000.0
53 23.00 3220.0
54 267.00 654150. 0
55 50. 00 615000. 0
56 4.80 816000. 0
57 1, 250. 00 78750. 0
58 1, 300. 00 32500.0
59 1, 700. 00 51000. 0
60 1, 350. 00 167400.0
61 120. 00 34320.0
62 4.25 34000. 0
63 3. 00 42825.0
64 230. 00 920.0
65 360. 00 720.0
66 780. 00 52260.0
67 880. 00 16720.0
68 1, 550. 00 27900.0
69 1, 000. 00 7000. 0
70 1, 300. 00 6500. 0
71 170. 00 1190. 0
72 60. 00 660. 0
73 40. 00 560.0
74 235.00 15040.0
75 110. 00 31900. 0
76 3, 200. 00 25600. 0
77 330. 00 33000. 0
0

78 50. 00 1450.



05- 0A4004

05- SB-33-0
02/ 01/ 05
SECOND
BI D AMOUNT
.75 46350. 0
7.50 23175.0
605, 000. 00* 605000. 0

7,319, 616. 50

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 9
02/ 02/ 05



